N f Jabalpur Smart City Limited
ﬁg#m CIN- UTS100MP20165GC035536
Ref. No. JSCL/2017 /.24 }HDF'][% Date: 015] A ] 201"}

Notice Inviting Tender

Jabalpur Smart City Limited invites online proposal for “SITC of VRV/VRF 20 HP
at Jabalpur Smart City Office Right Side Wing at Manas Bhawan”, from
eligible firms having experience of similar type of work. Interested bidders may -
obtain details RFP document from www.mpeproc.gov.in and www jscljabalpur.org.

Key Dates :-

Last date of purchase of Tender 07/06/2017

Last date of submission of document 09/06/2017

Last date of submission of document 12/06/2017 Before 05:30 PM
Date of opening of Technical Bid 13/06/2017
"Date of opening of Financial Bid 14/06/2017

Tender Document Cost Rs. 2,000.00

Earnest Money Deposit Rs. 14,000.00

Executi¥e Director
\ _Jabalpur Smart City Limited
Jabalpur

Reg. Office- Commissioner, Nagar Nigam Office, Jabalpur, M.P- 482001
Website :-www,jscljabalpur.org .Email:-admin@ jscljabalpur.org
Contact :-7611136801,7611136800



“ . JABALPUR SMART CITY LIMITED

Gt CIN U75100MP2016SGC035536
Ref. No. JSCL/ 2017/ 279/ ADM/ 06 Date 23.05.17

Notice Inviting Tender

Jabalpur Smart City Limited invites online proposal for *
SITC of VRV / VRF 20 HP at Jabalpur Smart City Office
Right Side Wing at Manas Bhawan.” from eligible firms
having experience of similar type of work. Interested
bidders may obtain RFF document from www.mpeproc.
gov.in and www.|scljabalpur.org.

Key Dates :-
Last date of purchase of Tender 07.06.2017

Last date of submission of document | 09.06.2017

Last date of submission of document | 12.06.2017
before 05.30 PM

‘Date of opening of Technical Bid 13.06.2017
Date of opening of Financial Bid 14.06.2017
Tender Document Cost Rs. 2,000.00
Earnest Money Deposit Rs. 14,000.00

Executive Director
Jabalpur Smart City Limited
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JABALPUR SMART CITY LIMITED
MADHYA PRADESH

APPENDIX 2.10

TENDER DOCUMENT

For Percentage Rate only in work Departments and other Departments similar to Works
Departments

(Effective from 1-1-2014)

Office of the : Executive Engineer, Jabalpur Smart City Limited, Jabalpur (MP)

NIT Number and Date: NIT No.Ref.No./JSCL/2017/279ADM/06 date 23.05.17

Agreement Number and Date

Name of Work : SITC of VRV/VRF 20 HP at Smart City Office Right Side
Wing, Manas Bhawan Jabalpur.

Name of the Contractor

Probable Amount of Contract

(Rs. In Figure) :695463
(Rs. In Words) :Six Lacs Ninety Five Thousand Four Hundred Sixty Three
Only.
Contract Amount

(Rs. In Figure)

(Rs. In Words)

Stipulated Period of Completion: 02 Months
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SECTION 1

Notice Inviting e-Tenders

Jabalpur Smart City Limited

NIT No.Ref.No./JSCL/2016/PRO/395

Date 24/09/2016

Online percentage rate bids for the following works are invited from registered
contractors and firms of repute fulfilling registration criteria:

S.No./Pkg/Code | Work District(s) Probable Completion
Amount (Rs. In | Period (months)
lacs)

SITC of VRV/VRF 20
HP at Smart City Office
1 Right Side  Wing, Jabalpur 695463 Two Months
Manas Bhawan
Jabalpur
1. Interested bidders can view the NIT on website http://www.mpeproc.gov.in

2. The Bid Document can be purchased only online from 24/05/2017, 10:30 a.m. to
07/06/2017, 5:30pm.

3. Read the bid instruction carefully.

4. Amendments to NIT, if any, would be published on website only, and not in

newspaper.

Executive Engineer

Jabalpur Smart City Limited

Jabalpur (MP)
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Notice Inviting Tenders
Jabalpur Smart City Limited

Ref.No./JSCL/2016/PRO/395 Dated 24/09/2016

Online percentage rate bids for the following works are invited from registered contractors and firms of
repute fulfilling registration criteria:

Earnest Cost of
S.no/ Probable Money Bid Period of
Pkg District(s | Amount of Deposit Category of | completion
N f k D
/Cod ame of Wor ) Contract (EMD) gfzr;le Contractor (in
e (Rs. In lacs (in Rupees) Months)
Rupees) P
SITC of VRV/VRF 20 HP at
Smart City Office Right Side Two
1 Wing, Manas  Bhawan Jabalpur 695463/- 14000/- 2000/- C & Above Months
Jabalpur

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the website.
2. Bid Document can be purchased after making online payment of portal fees through Credit/Debit/Cash Card/

internet banking.
3. At the time of submission of the bid the eligible bidder shall be required to :
L. Pay the cost of bid document.
IL. Deposit the Earnest Money
I1I. Submit a check list and
Iv. Submit an affidavit.

Details can be seen in the Bid Data Sheet.

4. Eligibility for bidders :

At the time of submission of the bid the bidder should have valid registration with the Government of Madhya Pradesh,
PWD in appropriate class, However, such bidders who are not registered with the Government of Madhya Pradesh and
are eligible for registration can also submit their bids after having applied for registration with appropriate authority.

(a) The bidder would be required to have valid registration at the time of signing of the Contract.
(b) Failure to sign the contract by the selected bidder, for whatsoever reason , shall result in forfeiture of the
earnest money deposit.

5. Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data Sheet.

6. Special Eligibility- Special Eligibility Conditions, if any, are given in the Bid data sheet.

7. The Bid Document can be purchased only online from 24/05/2017, 10:30 am to 07/06/2017, 05:30 pm. Other key

dates may be seen in bid data sheet.

8. Amendments to NIT, if any, would be published on website only, and not in newspaper.

9. Deduction shall be done as per Rule.

10. Quantity of Ceiling fan can be less or more as per site Requirement.

11. Attachment of filled Check list is mandatory.

Executive Engineer
Jabalpur Smart City Limited
Jabalpur (MP)
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

A.GENERAL

1. SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’ is given in the bid data
sheet.

2. GENERAL QUALITY OF WORK :

The work shall have to be executed in accordance with the technical specifications
specified in the Bid Data sheet/ Contract Data, and shall have to meet high standards of
workmanship, safety and security of workmen and works.

3. PROCEDURE FOR PARTICIPATION IN E- TENDERING :
The procedure for participation in e-tendering is given in the Bid Data Sheet.
4. ONE BID PER BIDDER
4.1 The bidder can be an individual entity or a joint venture ( if permitted as per Bid Data
Sheet). In case the J.V. is permitted, the requirement of joint venture shall be as per
the Bid Data Sheet.
4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally.
If he does so, all bids wherein the bidder has participated shall stand disqualified
S. COST OF BIDDING :

The bidder shall bear all costs associated with the preparation and submission of his
bid, and no claim whatsoever for the same shall lie on the Government/Jmc.
6. SITE VISIT AND EXAMINATION OF WORKS :

The bidder is advised to visit and inspect the site of Works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for preparing
the bid and entering into a contract for construction of the work. All costs in this respect shall
have to be borne by the bidder.

B.BID DOCUMENTS

7. CONTENT OF BID DOCUMENTS :
The Bid Document comprises of the following documents :
1. NIT with all amendments.
2. Instructions to Bidders, Bid Data Sheet with all Annexure
3. Conditions of Contract :
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8.

I. Part I General Conditions of contract and the Contract Data with all Annexure,
and
II. Part II Special Condition of Contract.
Specifications
Drawings
Priced bill of quantities
Technical and Financial bid
Letter of Acceptance
. Agreement, and

R R S

10. Any other document(s), as specified

The bidder is expected to examine carefully all instructions, conditions of contract, the

Contract data, forms, terms and specifications, bill of quantities, forms and drawings in the
bid document, Bidder shall be solely responsible for his failure to do so.

10.

PRE-BID MEETING (WHERE APPLICABLE)

Wherever the Bid Data Sheet provides for pre-bid meeting :

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any
change in the schedule of pre-bid-meeting would be communicated on the
website only, and intimation to bidders would not be given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing
before or during the pre-bid meeting. The purpose of such meeting is to clarify
issues and answer questions on any matter that may be raised at that stage. The
Employer may, at his option, give such clarifications as are felt necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the
responses given together with any response prepared after the meeting will be
hosted on the website.

9.4 Pursuant to the pre-bid meeting, if the employer deems it necessary to amend the
bid Documents, it shall be done by issuing amendment to the online NIT.

AMENDMENT OF BID DOCUMENTS :

10.1 Before the deadline for submission of bids, the Employer may amend or modify
the bid document by publication of the same on the website.

10.2  All amendments shall form part of the Bid Document.
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10.3 The Employer may, at its discretion, extend the last date for submission of bids
by publication of the same on the website.

C.PREPARATION OF BID

11.  The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms
and submit Bid Seals (Hashes) of all the envelopes and documents related to the bid required
to be uploaded as per the time schedule mentioned in the key dates of the Notice Inviting e-
tenders after signing of the same by the Digital Signature of their authorized representative.

12. DOCUMENTS COMPRISING THE BID :

The bid submitted online by the bidder shall be in the following parts :
Part1- This shall be known as online Envelop A and would apply for all bids. Online envelop
A shall contain the following as per details given in the bid data sheet :

1) Registration number or proof of application for registration and organizational
details in the format given in the bid data sheet.
i1) Payment of the cost of Bid Document.

ii1)  Earnest Money : and

1v)  An Affidavit Duly Notarized.

Part 2 — This shall be known as Online Envelope B and required to be submitted only in
work where pre-qualification conditions and / or special eligibility conditions are
stipulated in the Bid Data Sheet. Online envelop B shall contain a self-certified sheet duly
supported by documents to demonstrate fulfillment of pre-qualification conditions.

Part 3- This shall be known as online Envelope C and would apply to all bids. Envelop C
shall contain financial offer in the prescribed format enclosed with the Bid Data Sheet.

13. LANGUAGE :

The bid as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer shall be in English or Hindi. Supporting
documents and printed literature that are part of the Bid may be in another language
provided they are accompanied by an accurate translation of the relevant passages in
English. In such case, for the purposes of interpretation of the bid, such translation shall
govern.

14. TECHNICAL PROPOSAL :
14.1. Only, in case of bids with pre-qualification conditions defined in the Bid
Data Sheet, the Technical Proposal shall comprise of formats and
requirements given in the Bid Data Sheet.

14.2. All the documents/ information enclosed with the Technical Proposal
should be self-attested and certified by the bidder. The Bidder shall be
liable for forfeiture of his earnest money deposit,if any
document/information are found false/fake/unture before acceptance of
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15.

bid. If it 1s found after acceptance of the bid, the bid sanctioning authority
may at his discretion forfeit his performance security / guarantee, security
deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID :

i)

The bidder shall have to quote rates in format referred in Bid Data Sheet, in
overall percentage, and not item wise, If the bid is in absolute amount,
overall percentage would be arrived at in relation to the probable amount
of contract given in NIT. The overall percentage rate would apply for all
items of work.

Percentage shall be quoted in figures as well as in words. If any difference
in figures and words is found, lower of the two shall be taken as valid and
correct.

The bidder shall have to quote rates inclusive of all duties, taxes, royalties
and other levies; and the Employer shall not be liable for the same.

The material along with the units and rates, which shall be issued, if any,
by the department to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS :

The bids shall remain valid for a period specified in the Bid Data Sheet after the date

of “close for biding” as prescribed by the Employer. The validity of the bid can be extended

by mutual consent in writing.

17. EARNEST MONEY DEPOSIT (EMD)

18.

17.1 . The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in
the amount specified in the Bid Data Sheet.

17.2. The EMD shall be in the form of Fixed Deposit Receipt of a scheduled
commercial bank, issued in favors of the name given in the Bid Data Sheet. The
Fixed Deposit Receipt shall be valid for six months or more after the last date of
receipt of bids. However form(s) of EMD may be allowed by the employer by
mentioning it in the Bid Data Sheet.

17.3 Bid not accompanied by EMD shall be liable for rejection as non-responsive.

17.4 EMD of bidders whose bids are not accepted will be returned within ten working
days of the decision on the bid.

17.5 EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement after furnishing the required Performance security.

17.6 Failure to sign the contract by the selected bidder, within the specified period, for
whatsoever reason, shall result in forfeiture of the earnest money .

D.SUBMISSION OF BID

The bidder is required to submit online bid duly signed digitally, and envelop “A” in

physical form also at the place prescribed in the Bid Data Sheet.
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19.

20.

21.

E. OPENING AND EVALUATION OF BID

PROCEDURE :

19.1 Envelop “A” shall be opened first online at the time and date notified and its
contents shall be checked. In cases where Envelop “A” does not contain all
requisite documents, such bid shall be treated as non-responsive , and envelop B
and / or C of such bid shall not be opened.

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall
be opened online at the time and date notified. The bidder shall have freedom to
witness opening of the envelop ‘B’ envelop ‘C’ (financial bid) of bidders who are
not qualified in Technical Bid (Envelop ‘B’) shall not be opened.

19.3 Envelop ‘C’ (Financial Bid) shall be opened online at the time and date notified.
The bidder shall have freedom to witness opening of the Envelop ‘c’

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the
lowest evaluated bid.

19.5 The Employer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all the bids at any time prior to contract award, without
incurring any liability.In all such cases reasons shall be recorded.

19.6 The employer reserves the right of accepting the bid for the whole work or for a
Distinct part of it.

CONFIDENTIALITY :

20.1 Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any other
person not officially concerned with such process until final decision on the bid.

20.2 Any Attempt by a bidder to influence the employer in the evaluation of the bids
or contract award decisions may result in the rejection of his bid.

F.AWARD OF CONTRACT

AWARD OF CONTRACT :
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’

(LOA) that his bid has been accepted.

22,

PERFORMANCE SECURITY
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23.

24,

22.1 Prior to singing of the contract the bidder to whom LOA has been issued shall
have to furnish performance security of the amount in the form and for the
duration, etc. as specified in the Bid Data Sheet.

22.2 Additional performance security, if applicable, is mentioned in the Bid data
sheet and shall be in the form and for the duration, etc. similer to Performance
Security..

SIGNING OF CONTRACT AGREEMENT :
23.1 The successful bidder shall have to furnish Performance Security and

Additional Performance Security, if any, and sign the contract agreement within
15 days of issue of LOA

23.2 The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the
employer to the contractor for commencement of work.

23.3 In the event of failure of the successful bidder to submit Performance Security
and Additional Performance Security, if any or sign the Contract Agreement,
his EMD shall stand forfeited without prejudice to the right of the employer for
taking any other action against the bidder.

CORRUPT PRACTICES :
The Employer requires that bidders observe the highest standard of ethics during the

procurement and execution of contracts. In pursuance of this policy, the employer.

1.

1.

May reject the bid for award if it determines that the bidder recommended for award

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or

coercive practices in competing for the Contract ; and

May debar the bidder declaring ineligible, either indefinitely or for a stated period of

time, to participate in bids, if it at any time determines that the bidder has, directly or

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in

competing for, or in executing , a contract.

For the purposes of this provision, the terms set forth above are defined as follows :

a. ‘corrupt practice’ means the offering, giving, receiving or soliciting directly or
indirectly, anything of value to influence improperly the actions of another party ;

b. ‘fraudulent practice’ means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a
fanatical or other benefit or to avoid an obligation:
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‘coercive practice’ means impairing of harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party,

‘collusive practice’ means an arrangement between two or more parties designed
to achieve an improper purpose, including influencing improperly the actions of
another party.

(END OF ITB)
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BID DATA SHEET

GENERAL
SR.NO. PARTICULARS DATA
Executive Director
1 Office inviting tender Jabalpur Smart City Limited
Jabalpur(MP)
JSCL/2017/279ADM/06 Dated
2 NI No. 23.05.2017
3 Date of NIT 23/05/2017
. . . 24/05/2017, 10:30am to
4 Bid document download available for date & time 07/06/2017 5:30pm
5 Website link http://www.mpeproc.gov.in
SECTION 1 - NIT
CLAUSE
REFERENCE PARTICULARS DATA
2 Portal fees Rs. As Per Portal Charge
Cost of bid document Rs.2000/-
3 Cost of bid document payable at Online only
Cost of bid document in favor of Executive Director JSCL Jabalpur (MP)
4 Affidavit format ANNEXUER B
5 Pre-Qualifications required Yes
If yes, details ANNEXUER C
6 Special Eligibility Yes |
If Yes, details Annexure D
7 Key dates Annexure A
SECTION 2 -ITB
CLAUSE
REFERENCE PARTICULARS DATA
SITC of VRV/VRF 20 HP at Smart City
1 Name of ‘work’ Office Right Side Wing, Manas Bhawan,
Jabalpur
2 Specifications Annexure —E
3 Procedure for participation in e-tendering Annexure-F
4 Whether joint venture is allowed | No
If yes, requirement for joint venture Annexure — G
Pre bid meeting to be held ‘ No
9 Date:......ooooevviinnin.
If Yes, Date, Time & Place Time form ................
Place ..................
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BID DATA SHEET

CLAUSE PARTICULARS DATA
REFERENCE
12 Envelopment A containing : At the Office of Jabalpur Smart City
1. Registration number or proof of application | Limited Jabalpur (M.P.).
for registration and organizational details | .................
as per Annexure H
ii.  Cost of Bid Document 2000/-
iii. EMD 14000/-
iv. An affidavit duly notarized as per | ...
Annexure — B
Should reach in physical form Before 12/06/2017, 17:30 pm (Recipet
Speed Post/ in person )
14 Envelope-B Technical Proposal Annexure — I and
Annexure —I (Format I-1 to [-5)
15 Envelope-C Financial Bid Annexure —J
Materials to be issued by the department Annexure-k
16 Period of Validity of Bid 120 Days
17 Earnest Money Deposit Rs. 14000/-
Forms of Earnest Money deposit i. FDR/e-FDR
ii. Demand draft of scheduled commercial
bank
iii. Interest bearing securities of post
office.
EMD valid for a period of 365 Days (One year)
FDR must be drawn in favour of Executive Director JSCL Jabalpur (MP)
21 Letter of Acceptance (LoA) Annexure L
22 Amount of Performance Security 5% of contract amount

Additional Performance Security, if any

As per Rule

Performance security in the format

Annexure M

Performance security in favour of

Executive Director JSCL Jabalpur (MP)

Performance security valid up to

After completion work
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Annexure — A
(See clause 1,7 of Section 1-NIT)

KEY DATES
smo | Works department | Bidders stage Start Expiry Envelopes
stage Date Time Date Time
1 Purchase of Tender — | 24/05/2017 | 10:30am | 07/06/2017 5:30pm
Online
2 Bid  Submission — | 24/05/2017 | 10:30am | 09/06/2016 5:30pm
Online
3 Mandatory - 13/06/2017 | 10:30am | 13/06/2017 5:30pm | Envelope A
submission  Open
(envelop-A)
4 Technical Proposal Envelope B
open (PQ
Envelope-B)
5 Financial Bid open 14/06/2017 | 10:30am | 14/06/2017 5:30pm | Envelope C
(envelope-C)

Original term deposit receipt of earnest money deposit, demand draft for the cost of
bid document and affidavit shall be submitted by the bidder so as to reach the office as
prescribed in bid data sheet, at least one calendar day before specified start time and date in
key dates for opening of technical proposal as per key dates in Bid Data Sheet.
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Annexure — B
(See clause 3 of Section 1-NIT

|| AFFIDAVIT ||
(To be Contained in Envelope A)
(On Non Judicial stamp of Rs. 100)

I/'We who is / are
(status in the firm / company) and competent for
submission of the affidavit on behalf of M/S (contractor) do solemnly

affirm anoath and state that :

I/We am / are fully satisfied for the correctness of the certificates/ records submitted in
support of the following information in bid documents which are being submitted in response
to notice inviting e-tender No. for (name of work) dated

issued by the (name of the Department).
I/We am/ are fully responsible for the correctness of following self- certified information /
documents and certificates.
1. That the self — certified information given in the bid document is fully true and authentic.
2. That:
a. Term deposit receipt deposited as earnest money, demand draft for cost of bid
document and other relevant documents provided by the Bank are authentic.
b. Information regarding financial qualification and annual turnover is correct.
c. Information regarding various technical qualifications is correct.
3. No. close relative of the undersigned and our firm/company is working in the
department.

Or
Following close relatives are working in the department :

Name - Post present Posting

Signature with seal of the Deponent (bidder)

I/'We, above deponent do hereby certify that the facts mentioned
in above paras 1 to 4 are correct to the best of my knowledge and belief.
Verified today (dated) at (place).

Signature with seal of the Deponent (bidder)

Note : Affidavit duly notarized in original shall reach at least one calendar day before opening of the bid.

Annexure—C
(Sec clause 5 of Section 1-NIT)
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PRE- QUALIFICATIONS CRITERIA

The bidder should have:

A. Financial

1. experience of having successfully executed: -

a) Three similar works*, each costing not less than the amount equal to 20% of the
probable amount of contract during the last 3 financial years; or

b) Two similar works*, each costing not less than the amount equal to 30% of the
probable amount of contract during the last 3 financial years; or

c) One similar work* of aggregate cost not less than the amount equal to 50% of the
probable amount of contract in any one financial year during the last 3 financial
years;

ii.  Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 3 financial years.

iii.  Executed similar items** of work in any one financial year during the last 3 financial
years, which should not be less than the minimum, physical requirement, if any, fixed
for the work.

iv. Bid Capacity — Bidder shall be allotted work up to his available Bid Capacity, which

shall be worked out as given in format 1-2 of Annexure 1.

*Similar Work means SITC of VRF/HVAC for this particular tender.
**Similar item means VRF/HV AC item for this particular tender.

B. Physical
Physical qualifications for the work shall be as below

S.No. Particulars Quantity | Period
1 Physical qualification required Yes/No
2 Earthwork
3 Concrete work

(The Employer shall specify all physical qualifications requited).

Note: Above criteria are indicative, subject to suitable stipulations by the
departments and specific Bid.
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Annexure —D
(See clause 6 of Section 1-NIT)

SPECIAL ELIGIBILITY CRITERIA

The bidder should have experience of:

1. Deduction shall be done as per rules
2. Contractor shall Submit the following Documents
a. Authorized Dealer Certificate.
b. PAN No. & TIN No.
c. Experience of HVAC/VRF’s System work.
3. The bidder should follow the condition mention in Pre-Qualifications Criteria (Page
No. 16)
4. Attachment of filled Check list is mandatory.

Note: Above criteria are indicative, subject to suitable stipulations by the departments

and specific bid.
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ANNEXURE- E
(See clause 2 of Section 2 —ITB & clause 10 of GCC)

SPECIFICATIONS

1. AS PER SHEDULE

(The soft copy of above specifications is available at departmental website

WWW.mpeproc.gov.in)

The provisions of general / special conditions of contract, those specified elsewhere
in the bid document, as well as execution drawings and notes, or other specifications
issued in writing by the Employer shall form part of the technical specifications of this

work.
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Annexure-F
(See clause 3 of section 2-ITB)

PROCEDURE FOR PARTICIPATION IN E-TENDERING

REGISTRATION OF BIDDERS ON E-TENDERING SYSTEM:

All the PWD registered bidders are already registered on the new e-procurement
portal https://www.mpeproc.gov.in. The user id will be the contractor ID provided to
them from MP Online. The password for the new portal has been sent to the bidders
registered email ID. for more details may contact M/s. Tata Consultancy Services
Corporate  Block, 5th  floor, DB City BHOPAL-462011 email 1d:
eproc_helpdesk©mpsdc.gov.in. Helpdesk phone numbers are available on.website.
DIGITAL CERTIFICATE:

The bids submitted online should be signed electronically with a Class Ill Digital
Certificate to establish the identity of the bidder submitting the bid online. The bidders
may obtain Class Ill Digital Certificate issued by an approved Certifying Authority
authorized by the Controller of Certifying Authorities, Government of India. A Class
Il Digital Certificate is issued upon receipt of mandatory identity proofs along with an
application. Only upon the receipt of the required documents, a Digital Certificate can

be issued. For details please visit cca.gov.in.

NOTE:

L.

II.

It may take up to 7 working days for issuance of Class Ill Digital Certificate; hence the
bidders are advised to obtain the Certificate at the earliest. Those bidders who already
have valid Class 111 Digital Certificate need not obtain another Digital Certificate for the
same. The bidders may obtain more information and the Application From required to
be submitted for the issuance of Digital Certificate from cca.gov.in

Bids can be submitted till bid submission end date. Bidder will require digital signature
while bid submission.
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The digital certificate issued to the Authorized User of a Partnership firm / Private
Limited Company / Public Limited Company and used for online biding will be
considered as equivalent to a no-objection certificate / power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific
individual through Authority Letter signed by majority of the partners of the firm

In case of Private Limited Company, Public Limited Company, the Managing Director
has to authorize a specific individual through Authority Letter. Unless the certificate is
revoked, it will be assumed to represent adequate authority of the specific individual to
bid on behalf of the organization for online bids as per information Technology Act
2000. This Authorized User will be required to obtain a Digital Certificate. The Digital
Signature executed through the use of Digital Certificate of this Authorized User will
be binding on the firm. It shall be the responsibility of Management / Partners of the
concerned firm to inform the Certifying Authority, if the Authorized User changes, and
apply for a fresh Digital Certificate for the new Authorized User.

3. SET UP OF BIDDER’S COMPUTER SYSTEM:
In order for a bidder to operate on the e-tendering System, the Computer System of the
bidder is required to be set up for Operating System, Internet Connectivity, Utilities, Fonts,

etc. The details are available athttps://www.mpeproc.gov.in

4. KEY DATES:

The bidders are strictly advised to follow the time schedule (Key Dates) of the bid on
their side for tasks and responsibilities to participate in the bid, as all the stages of each
bid are locked before the start time and date and after the end time and date for the
relevant stage of the bid as set by the Department.
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PREPARATION AND SUBMISSION OF BIDS

The bidders have to prepare their bids online, encrypt their bid Data in the Bid forms
end submit Bid of all the envelopes and documents related to the Bid required to be
uploaded as per the time schedule mentioned in the key dates of the Notice inviting e-
Tenders after signing of the same by the Digital Signature of their authorized
representative.

PURCHASE OF BID DOCUMENT

For purchasing of the bid document bidders have to pay Service Charge online
ONLY which is Rs. [as per Bid Date Sheet]. Cost of bid document is separately
mentioned in the Detailed NIT. The Bid Document shall be available for purchase to
concerned eligible bidders immediately after online release of the bids and up-to
scheduled time and date as set in the key dates. The payment for the cost of bid
document shall be made. Online through Debit/Credit card Net banking or NeFT
Challan through the payment gateway provided on the portal.

WITHDRAWAL, SUBSTITUTION AND MODIFICATION OF BIDS
Bidder can withdraw and modify the bid till Bid submission end date
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Annexure — G(See clause 4 of Section 2 -ITB)
JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled -
1. Number of partners in a Joint Venture shall not exceed 3 (three). The partners shall comply with the following
requirements:

a.

one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced by
submitting a power of attorney signed by legally authorized signatories of all the partners;

the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally binding on all partners;
the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and all
partners of the joint venture and the entire execution of the contract, including payment, shall be done exclusively
with the partner in charge;

all partners of the joint venture shall be liable jointly and severally for the execution of the contract in accordance
with the contract terms, and a statement to this effect shall be included in the authorization mentioned under[c] of
above, as well as in the bid and in the Agreement tin case of a successful bid];

The joint venture agreement should indicate precisely the role of all members of IV in respect of planning, design,
construction equipment key personnel, work execution, and financing of the project. All members of JV should
have active participation in execution during the currency of the contract. This should not be varied/modified
subsequently without prior approval of the employer;

The-joint venture agreement should be registered, so as to be legally valid and binding on all partners and

a copy of the joint Venture Agreement entered into by the partners shall be submitted with the bid.

2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder’s compliance
with the minimum qualifying criteria required for the bid. All the partners collectively must meet the criteria
specified in full. Failure to comply with this requirement will result in rejection of the joint venture’s bid.

3. The performance security of a joint venture shall be in the name of the partner Lead Partner/joint venture.

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) On behalf of the joint venture

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all partners], which
shows the requirements as indicted in the Instructions to Bidders’.

6. Furnish details of participation proposed in the joint venture as below:

DETAILS OF PARTICIPATION IN THE IOINT VENTURE

PARTICIPATION DETAILS . FIRM ‘A’ (Lead | FIRM ‘B’ FIRM C’
Partner)

Financial

Name of the Banker(s)

Planning

construction Equipment

Key Personnel

Execution of Work
(Give details on contribution of each)

7.

The partners of J.V. should satisfy the qualification criteria as below,
a. The Lead Partner must meet at least 50% requirement of Technical and Financial eligibility criteria required for
the bid.
b. The other partner(s) must meet at least 25% requirement of Technical and financial eligibility criteria required
for the bid.
c. The lead partner and the other partners should together meet 100% of all the eligibility criteria required for the
bid.
For the meeting the minimum qualification criteria of experience of similar nature work. Every partner can have
experience of different works as defined in similar nature works and together should have the experience of all type
of works described in similar nature works.
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Annexure-H
(See clause 12 of Section 2 —ITB& clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be contained in Envelope- A)

S.N Particulars Details

1 Registration number issued by Centralized | ‘(If applicable, scanned copy of
Registration System of Govt. of M.P. or Proof of | proof of application for registration

application for registration. to be uploaded)
2 Valid Registration of bidder in appropriate class | Registration No. Date
through Centralized Registration of Govt. of MP (Scanned copy of Registration to be
uploaded)
3 Name of Organization/ Individual/ Proprietary
Firm/Partnership Firm
4 Entity of Organization Individual/ Proprietary
Firm/ Partnership Firm

(Registered under Partnership Act)/Limited
Company (Registered under the Companies
Act—1956)/ Corporation / Joint Venture

Address of Communication

Telephone Number with STD Code

Mobile Number

5
6
7 Fax Number with STD Code
8
9

E-mail Address for all communications

Details of Authorized Representative

10 Name

11 Designation

12 Postal Address

13 Telephone Number with STD Code

14 Fax Number with STD Code

15 Mobile Number

16 E-mail Address

Note:In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration
certificate of the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure —1
See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal

Technical Proposal shall comprise the following documents:

S.No Particulars Details to be submitted
.1 Experience — Financial & Physical Annexure - [ (Format: I-1)
2 Annual Turnover Annexure - | (Format: [-2)
3 List of technical personnel for the key| Annexure -1 (Format:I-3)

positions

4 List of Key equipments/ machines for quality | Annexure - I (Format: [-4)
control labs
5 List of Key equipments/ machines for | Annexure -1 (Format: I-5)
construction work
Note:
1. Technical Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal uploaded otherwise will not be considered.
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FINANCIAL & PHYSICAL EXPERIENCE DETAILS

A. Financial Requirement:

The bidder should have completed either of the below:

a)  three similar works each costing not less than the amount equal to 20% of the probable amount of

contract during the last 3 financial years; or

b)  two similar works each costing not less than the amount equal to 30% of probable amount of

contract during the last 3 financial years; or

c)  one similar work of aggregate cost not less than the amount equal to 50% of the probable amount

of contract in any one financial year during the last 3 financial years;

To be filled in by the contractor:
L Details of successfully completed similar works shall be furnished in the following format

ii.  Certificate duly signed by the employer shall also be enclosed for each completed similar work.

Annexure - I (Format: I-1)
(See clause 14 of Section 2 -ITB)

Agreement Name of Date of Date of Amount of Employer's Name
Number & Year Work Work Order Completion Contract and Address
Existing commitments— (Value of ‘C’ for Bid Capacity formula)

Agreement Name Date of Date of Amount of Amount of Employer's
Number & Year | of Work | Work Order | Completion Contract balance work Name and

Address

B.  Physical Requirement:

Execution of similar items bf work in any one financial year during the last 3 financial years should not

be less than the minimum physical. requirement fixed for the work.

S.No Particulars Actual Quantity Executed
(To be filled in by the contractor)
Year - 1 | Year -2 | Year -3
1 Physical qualification required Yes/No
Earthwork
3 Concrete work
Note:

1. 1 Certificate duly signed by the employer shall be enclosed for the actual quantity executed in any one
year during the last 3 financial years,
2. Similar works: The similarity shall be based on the physical size, complexity, methods technology or
other characteristics of main items of work viz, earth work, cement concrete, Reinforced cement
concrete, brick masonry, stone masonry etc.
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Annexure-I(Format: 1-2)
(See douse 14 of Section 2 -ITB)

ANNUALTURN OVER
Requirement:
Average annual construction turnover on the construction works not less than 50% of the
probable amount of contract during the last 5 financial years;

To be filled in by the contractor:

Financial Year Payments received for contracts in
progress or completed
1
2
3
4
5
Note:
1 Annual turnover of construction should be certified by the Chartered
Accountant.
il. Audited. balance sheet including all related notes, and income statements for

the above financial years to be enclosed.

Bid Capacity
Applicants who meet the minimum qualifying criteria in the evaluation as stated above
are to be evaluated further for bid capacity as under:
Bid Capacity=(1.5AX B) - C

Where

A.= Maximum value of civil engineering works executed in any one year during the last
five year (10% weightage per year shall be given to bring the value of work executed
at present price level)

B = Proposed contract period in years.

C = Amount of work in hand at present.
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Annexure - [ (Format : I-3)

(See clause 14 of Section 2-ITB & Clause 6 of GCC)

List of Technical Personnel for the Key Positions

Available with the bidder
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Annexure - I (Format : 1-4)
(See clause 14 of Section 2-1TB)

List of Key Equipments/ Machines for Quality Control Labs

Minimum requirement

Available with the bidder

No.

Name of
Equipment/
Machinery

Quantity

Name of Quantity
Equipment/
Machinery
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Annexure - I (Format : I-5)
(See clause 14 of Section 2-1TB)

List of Key Equipments! Machines for Construction Work

Minimum requirement

Available with the bidder

Name of
Equipment/
Machinery

Quantity

Name of Quantity
Equipment/
Machinery
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Annexure — J
(See clause 14 of Section 2 -ITB)
FINANCIAL BID
(To Be Contained in Envelope-C)

NAME OF WORK
I/We hereby bid for the execution of the above work within the time specified at the rate (in
figures) (in words) percent below/ above or at par
based on the Bill of Quantities and item wise rates given therein in all respects and in accordance
with the specifications, designs, drawings and instructions in writing in all respects in accordance
with such conditions so far as applicable. I/'We have visited the site of work and am/are fully aware of
all the difficulties and conditions likely to affect carrying out the work. I/We have fully acquainted
myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature and
the extent of ground, working conditions including stacking. of materials, installation of tools and
plant conditions effecting accommodation and movement of labour etc. required for the satisfactory

execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of
the said conditions of contract annexed- hereto so far as applicable, or in default thereof to forfeit and
pay to the Jabalpur Smart City Limited Jabalpuror his successors in office the sums of money
mentioned in the said conditions.

Note:
i.  Only one rate of percentage above or below or at par based on the Bill of Quantities and item

wise rates .given therein shall be quoted.

ii.  Percentage shall be quoted in figures as well as in words. If any difference in figures and words
is found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to
accept such valid and correct rate and declines to furnish performance -security and sign the
agreement his earnest money deposit shall be forfeited.

iii.  In case .the percentage “above” or “below” is not given by a bidder, his bid shall be treated as
non-responsive.

iv.  All duties, taxes, and other levies payable by the bidder shall be included in the percentage
quoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of the Jabalpur Smart City Limited Jabalpurdated
the day of 20

Signature of Officer
by whom accepted
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Annexure — K
(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

S.No.

Name of material

Rate (Issue
rate)

Unit

Remarks
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Annexure—L
(See clause 21 of Section 2 -ITB)
LETTER OF ACCEPTANCE (LOA)
No. Dated:
To,

M/s.
(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the. work)

Dear Sir(s),
Your bid for the work mentioned above has been accepted on behalf of the Jabalpur
Smart City Limited Jabalpur at your bided percentage below/ above or at par the Bill of
Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

a. The performance security/ performance guarantee of  Rs.

(in-figures) (Rupees in words only).
The performance security shall be in the shape of term deposit receipt / bank
guarantee of any nationalized / schedule commercial bank valid up to three
months after the expiry of defects liability period.

b.  Sign the contract agreement.

Please note that the time allowed for carrying-out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of
signing the-contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of
work and no separate letter for commencement of work is required. Therefore, after signing
of the agreement, you are directed to contact the Engineer-in-charge for taking the possession
of site and necessary instructions to start the work.

Yours Faithfully

Executive Engineer
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Annexure — M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY

To
[name of Employer]
[address of Employer
WHEREAS [name and address of Contractor) (Hereinafter
called ‘the Contractor”) has undertaken, in pursuance of letter of Acceptance No-
dated to execute [name of Contract and brief description of Works] (hereinafter

called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on
behalf of the Contractor, Up to a total of [amount of guarantee]*
_(in words), such sum being payable in the types and proportions of currencies in
which the Contract Price is payable, and we undertake to pay you, upon your first written demand and
Without cavil or argument, an sum or sums within the limits of [amount
of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the term of the Contract of
the Works to be performed there under or of any of the Contract documents which maybe made
between you and the Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect
Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No, Fax No., E-mail Address, of Signing Authority

Date

*An amount shall be inserted by the Guarantor, representing the percentage the Contract Price
specified in the Contract including additional security for unbalanced Bids, if any anddenominated in Indian
Rupees.
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SECTION 3
Conditions of Contract
Part - I General Conditions of Contract [GCC]

Table of Clauses of GCC
Clause Particulars Clause Particulars
No. No.
A. General 21 Payments for Variations and / or Extra Quantities
1 Definitions 22 No compensation for alterations in or restriction of
work to be carried out.
2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor’s Risks 29 Performance Security
9 Liability For Accidents To Person 30 Security Deposit
10 Contractor to Construct the Works 31 Price Adjustment
11 Discoveries 32 Mobilization and Construction Machinery Advance
12 Dispute Resolution System 33 Secured Advance
B Time Control 34 Payments Certificates
13 Programme E. Finishing the Contract
14 Extension of Time 35 Completion Certificate
15 Compensation for Delay 36 final Account
16 Contractor’s quoted percentage F. Other Conditions of Contract :
C. Quality Control 37 Currencies
17 Tests 38 Labour
18 Correction of Defects noticed during 39 Compliance with Labour Regulations
the Defect Liability Period
D. Cost Control 40 Audit and Technical Examination . —
19 variations.- Change in original 41 Death or Permanent Invalidity of Contractor
Specifications, Designs, Drawings
etc.
20 Extra Items . 42 Jurisdiction

Page - 36 -




1.

1.2.

13.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.12.

1.13.

1.14.

1.18.
1.19.
1.20.

1.21.

A. General

DEFINITIONS

Bill of Quantities: means the priced and completed Bill of Quantities forming part of
the Bid.

Chief Engineer: means Chief Engineer of the zone/ basin concerned:

Completion: means completion of the work as certified bytheEngineer-in-Charge, in
accordance with provisions of agreement.

Contract: means the Contract between the Employer and the Contractor to execute,
complete and/or maintain the work. Agreement is synonym of Contract and carries the
same meaning wherever used.

Contract Data: means the documents and other information, which comprise of the
Contract.

Contractor: means a person or legal entity whose bid to carry out the work has been
accepted by the Employer.

Contractor’s bid: means the completed bid document submitted by the Contractor to
the Employer.

Contract amount: means the amount of contract worked out on the basis of accepted
bid.

Completion of work: means completion of the entire contracted work; Exhaustion of
quantity of any particular item mentioned in the bid document shall not imply
completion of work or any component thereof.

Day: means the calendar day.

Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

Department: means Department of the, State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department Rural
Engineering Service and any other organization which adopts this document.
Drawings: means drawings including calculations and other information provided or
approved by the Engineer-in-Charge.

Employer: means the party as defined in the Contract Data, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions to a
person or body nominated by him for specified functions. The word Employer /
Government / Department wherever used denote the Employer.

Engineer: means the person named in the Contract Data.

Engineer in charge: means the person named in the Contract Data.

Equipment: means the Contractor’s machinery and vehicles brought temporarily to
the Site far execution of work.

Government: means Government of Madhya Pradesh.

In Writing: means communicated in written form and delivered against receipt.
Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.

Superintending Engineer: means Superintending Engineer-in-Charge of the Circle
concerned.
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1.22.
1.23.
1.24.
1.25.
1.26.
1.27.
1,28.

1.29.

Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract Data.
Specification: means the specification of the work included in the Contract and any
modification or addition made or approved by the Engineer-in-Charge.

Start Date: means the date of signing of agreement for the work.

Sub Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorized to carry out a part of the construction work under the
Contract.

Temporary Work: means work designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the work.

Tender/Bid, Tendered/Bidder: are the synonyms and carry the same meaning where
ever used. -

Variation: means any change in the work which is instructed or approved as variation
under this contract.

Work: The expression “work’ or “works” where used in these conditions shall unless
there be something either in the subject or context repugnant to such construction, be
construed and taken to mean the work by virtue of contract, contracted to be executed,
whether temporary or permanent and whether original, altered, substituted or
additional,

INTERPRETATIONS AND DOCUMENTS

Interpretations

In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;

b. Wards indicating the singular also include the plural and vice versa.

c. provisions including the word “agree”, “agreed” or “agreement’ require the
agreement to be recorded in writing;

d. written” or “in writing” means hand-written, type-written, printed or

electronically made, and resulting in a permanent record;

2.2 Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure’s)

3. Conditions of Contract:
1. Part I General Conditions of Contract and the Contract Data; with all Annexures
i1. Part 1I Special Conditions of Contract.

4. Specifications

5. Drawings

6 Bill of Quantities

7. Technical and Financial Bid

8. Agreement, and

9. Any other document(s), as specified.
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Language and Law
The language of the Contract and the law governing the Contract are stated in the
Contract Data

Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the conditions
shall be in writing. The notice sent by facsimile (fax) or other electronic means (email)
shall also be effective on confirmation of the transmission. The notice sent by
registered post or speed post shall be effective on delivery or at the expiry of the
normal delivery period as undertaken by the postal service. In case of any change in
address for communication, the same shall be immediately notified to Engineer-in-
Charge.

Subcontracting
Subcontracting shall be permitted for contracts of value more than amount specified
in the Contract Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price with the
approval of the Employer in writing, but will not assign the Contract.
Subcontracting shall not alter the Contractors obligations.

b. Following shall not form part of subcontracting:

1. Hiring of labour through a labour contractor.
II.  The purchase of Materials to be incorporated in the works.
iii.  Hiring of plant & machinery . .

c. The sub-contractor will have to be registered in the appropriate category in the

centralized registration system for contractors of the GOMP.

Personnel

61 The Contractor shall employ for the construction work and routine maintenance
the technical personnel as provided in the Annexure I-3 of Bid Data Sheet if
applicable. If the Contractor fails to deploy required number of technical staff,
recovery as specified in the Contract Data will be made from the Contractor.

6.2  If the Engineer asks the Contractor to remove a person who is a member of the
contractor’s staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within three days and has no further connection
with the Works in the Contract.
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7.2.

7.3

7.4

Force Majeure

The term “Force Majeure” means an exceptional event or circumstance:

(a) Which is beyond a Party’s control,

(b)  Which such Party could not reasonably have provided against before entering into
the Contract

(c) Which, having arisen, such Party could not reasonably have avoided or
overcome, and

(d) Which is not substantially attributable to the other Party?
Force Majeure may include, but is not limited to, exceptional events or

circumstances of the kind listed below, so long as conditions (a) to (d) above are

satisfied:

1. War, hostilities (whether war be declared or not), invasion, act of foreign
enemies,
il. Rebellion, terrorism, sabotage by persons other than the contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war,
111. Riot, commotion, disorder, strike or lockout by persons other than the
Contractor’s Personnel,
iv.  Munitions of war, explosive materials, ionizing radiation or contamination by

radio-activity, except as may be attributable to the Contractor’s use of such
munitions, explosives, radiation or radio-activity, and
v.  Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

In the event of either party being rendered unable by force majeure to perform any
duty or discharge any responsibility arising out of the contract, the relative obligation
of the party affected by such force majeure shall upon notification to the other party be
suspended for the period during which force majeure event lasts. The cost and loss
sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price
adjustment clause shall apply but the penalty clause shall not apply. It is clarified that
this sub clause shall not give eligibility for price adjustment to contracts which are
otherwise not subject to the benefit of price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure
shall stand extended by the period for which such cause lasts. Should the delay caused
by force majeure exceed twelve months, the parties to the contract shall be at liberty to
foreclose the contact after holding mutual discussions.

Contractor’s Risks -
8.1  Allrisks of loss or damage to physical property and of personal injury and death

which arise during and in consequence of the performance of the Contract are
the responsibility of the Contractor.

8.2  All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted by
the contractor shall be the responsibility of the Contractor alone,
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10.

11.

12.

notwithstanding the fact that the design/ drawings or other documents have
been approved by the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Corporation against all action, suits, claims, demands, costs etc. arising in connection
with injuries suffered by any persons employed by the contractor or his subcontractor
for the works whether under the General law or under workman’s compensation Act or
any other statute in force at the time of dealing with the question of the liability of
employees for the injuries suffered by employees and to have taken steps properly to
ensure against any claim there under.

Contractor to Construct the Works

10.1 The Contractor shall construct install and maintain the Works in accordance
with the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is
mentioned in Contract Data, such work shall be carried out in accordance with
the instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of
the sufficiency of the scaffolding, timbering, machinery, tools and implements,
and generally of all means used for the fulfillment of this contract whether such
means may or may not be approved or recommended by the Engineer.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer’s instructions for
dealing with them.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or
payment shall not be taken as raising a dispute.

12.2  No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4  Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.
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13.

13.2

13.3

13.4

13.5

14.

12.5 Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
MadhyasthamAdhikaranAdhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due
diligence notwithstanding pendency of a dispute before any authority or forum.

B. Time Control
Programme
13.1 Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods arrangements, order
and timing for all the activities for the construction of works.

The program shall be supported with all the details regarding key personnel,
equipment and machinery proposed to be deployed on the works for its execution.
The contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/equipment being placed
in field laboratory and the location of field laboratory along with the Programme.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

The Engineer’s approval of the Programme shall not alter the Contractor’s obligations.

Extension of Time

14.1. If the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of
which he desires such extension. Engineer-in-Charge shall forward the
aforesaid application to the Competent Authority as prescribed.

14.2 The competent authority shall grant such extension at each such occasion within
a period of 30 days of receipt of application from contractor and shall not wait
for finality of work. Such extensions shall be granted in accordance with
provisions under clause 15 of this agreement.
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14.3

In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

15.1

15.2

15.3

15.4

15.5

15.6

15.7

The time allowed for carrying out the work, as entered in the agreement, shall
be strictly observed by the Contractor.

The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

In the event of delay in execution of the Works as per the time lines mentioned
in the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages leviable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept
bankable security in lieu of retaining such amount.

If the Contractor is given extension .of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained
shall be adjusted against the liquidated damages levied.

16. Contractor’s quoted percentage
The Contractor’s quoted percentage rate referred to in the “Bid for works” will be
deducted added from/to the net amount of the bill after deducting the cost of material
supplied by the department.

17. Tests
17.1

17.2

17.3

C. Quality Control
The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and
b. For the correctness of the test results, whether preformed in his

Laboratory or elsewhere.
The contractor shall have to establish field laboratory within the time specified
and having such equipments as are specified in the Contract Data.
Failure of the Contractor to establish laboratory shall attract such penalty as is
specified in the Contract Data.
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18.

19.

20.

17.4 Ten percent of the mandatory test prescribed under the specification shall be got

carried out through laboratories accredited by national Accreditation Board of
laboratories (NABL) By the Engineer-in-charge and the cost of such testing
shall be deducted from the payments due to contractor .

Correction of Defects noticed during the Defect Liability Period

18.1

18.2

18.3

The Defect Liability Period of work in the contract shall be as per the Contract
Data.

The Contractor shall promptly rectify all defects pointed out by the Engineer
well before the end of the Defect Liability Period. The Defect Liability Period
shall automatically stand extended until the defect is rectified.

If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of haying the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other
available securities.

D. COST CONTROL

Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

19.2

The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all
respects on which he agrees to do the main work.

The time for the completion of the work shall be adjusted in the proportion that
the altered, additional or substituted work bears to the original contract work
and the certificate of the Engineer-in-charge shall be conclusive as to such
proportion.

Extra items

20.1

All such items which are not included in the priced BOQ shall be treated as
extra items.
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21.  Payments for Variations and / or Extra Quantities
21.1 The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in the irrespective order:
a. The contractor is bound to carry out the additional (Extra quantity), work at
the same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. Ifthe rates for the altered or substituted work are not provided in applicable
SOR - such rates will be derived from the rates for a similar class (type) of
work as is provided in the contract (priced BOQ) for the work.

d. If the rates for the altered, substituted work cannot be determined in the
manner specified in the sub clause (¢) above - then the rates for such
composite work item shall be worked out on the basis of the concerned
Schedule of Rates minus/plus the percentage quoted by the contractor.

e. If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate
for such part or parts will be determined by the Competent Authority, as
defined in the Contract Data on the basis of the rate analysis derived out of
prevailing market rates when the work was done.

f.  But under no circumstances, the contractor shall suspend the work on the
plea of non-acceptability of rates on items falling under sub clause (a) to
(d). In case the contractor does not accept the rate approved by the Engineer
in Charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on
the final rates payable shall be arrived at through the dispute settlement
procedure.
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22. No compensation for alterations in or restriction of work to be carried out.

22.1.1f at any time after the commencement of the work, the Engineer-in-charge for any
reason whatsoever, not require the whole or any part of the work as specified in the bid
to be carried out the Engineer-in-charge shall give notice in writing of the fact to the
Contractor and withdraw that whole or any part of the work.

22.2 The Contractor shall have no claim to any payments or compensation whatsoever, on
account of any profit or advantage which he might have derived from the execution of
work in full or on account of any loss incurred for idle men and machinery due to any
alteration or restriction of work for whatsoever reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency to
execute such portion of the work, without prejudice to his rights.

23. ‘No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by any
authority.

24. Recovery from Contractors
Whenever any claim against the Contractor for the payment arises under the contract,
the Department may be entitled to recover such sum by:

(a) Appropriating, in part or whole of the Performance Security and Additional
Performance Security, if any; and/or Security Deposit and / or any sums payable
under the contract to the contractor.

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance
sum may be recovered from any payment due to the contractor -under any other
contract of the department, including the securities which become due for release.

(c) The department shall, further have an additional right to effect recoveries as arrears
of land revenue under the M.P. Land-Revenue Code.

25. Tax-

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial
tax and other levies, duties, cess, toll, taxes of Central and State Governments, local
bodies and authorities,

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and

duties in respect of materials actually consumed on public work, shall be borne by the
Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be
payable to the contractor.

26. Check Measurements
26.1 The department reserves to itself the right to prescribe a scale of check measurement of
work in general or specific scale for specific works or by other special orders.
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26.2 Checking of measurement by superior officer shall supersede measurements by
subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or otherwise
at any stage up to the date of completion of the defect liability period specified in this
contract, shall be recoverable from the Contractor, as per clause 24 above.

27. Termination by Engineer in charge
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in
Charge may by notice require the Contractor to make good the failure and to remedy it
within a specified reasonable time.
27.2 The Engineer in Charge, shall be entitled to terminate the Contract if the Contractor
a) abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract;
b) The Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;
c) Without reasonable excuse falls to comply with the notice to correct a particular
defect within a reasonable period of time;
d) The Contractor does not maintain avalid instrument of financial security as
prescribed;
e) The Contractor has delayed the completion of the Works by such duration for
which the maximum amount of liquidated damages is recoverable;
f)  If the Contractor fails to deploy machinery and equipment or personnel or set up a
field laboratory as specified in the Contract Data;
g) If the contractor, in the judgment of the Engineer in chargé has engaged in corrupt
or fraudulent practices in competing for or in executing the contract;
h)  Any other fundamental breaches as specified in the Contract Data.
27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 14
days’ notice to the Contractor, terminate the Contract and expel the Contractor from the
Site, However, in the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in
Charge may terminate the Contract immediately.
27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for
convenience by giving notice to the Contractor.
28. Payment upon Termination
28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for
value of the work accepted on final measurements, less Advance Payments and Penalty
as indicated in the Contract Data. The amount so arrived at shall be determined by the
Engineer-in-Charge and shall be final and binding on both the parties.
28.2 Payment on termination under clause 27.4 above -
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If the Contract is terminated under clause 27.4 above, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation, of the Contractor’s personnel employed solely on the Works, and the
Contractor’s costs of protecting and securing the Works and less advance payments
received up to the date of the certificate, less other recoveries due in terms of the
contract and less taxes due to be deducted at source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the Contractor, the

29.
The

30.

difference shall be recovered as per clause 24 above.

Performance Security

Contractor shall have to submit, performance security and additional performance
security, if any, as specified in the Bid Data Sheet at the time of signing of the contract.
The contractor shall have to ensure that such performance security and additional
performance security, if any remains valid for the period ‘as specified in the Contract
Data.

Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as specified in the

Contract Data. The total amount of Security Deposit so deducted shall not exceed the
percentage of Contract Price specified in the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee or fixed

deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond the
completion of Defect Liability Period/ extended Delectability Period.

30.3 The Security Deposit shall be refunded on completion of” Defect Liability Period.

31.

Price Adjustment

31.1 Applicability

1. Price adjustment shall be applicable only if provided for in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from the date
of signing of the agreement until the end of the initial intended completion date or
extensions granted for reasons attributed to the Employer by the Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price adjustment
clause for extension in the contract period for reasons attributed to the Contractor.

4.  Inthe Force Majeure event the price escalation clause shall apply.

31.2 Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with following principles and
procedures and as per formula given in the contract data.

2. The price adjustable shall be determined during each quarter from the formula
given in the contract data.
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32.

3. Following expression and meaning are assigned to the work done during each
quarter:

R = Total value of work during the quarter. It would include the amount of
secured advance granted, if any, during the quarter, less the amount of secured
advance recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

4.  Weightages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation for any rise or fail in costs to the contractor is
not covered by the provisions of this or other clauses in the contract the unit rates
and prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the
arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either
positive or negative, i.e. if the price adjustment is in favour of the Employer, the
same shall be recovered from the sums payable to the Contractor.

Mobilization and Construction Machinery Advance
32.1 Payment of advances shall be applicable if provided in the Contract Data.
32.2 If applicable, the Engineer in Charge shall make interest bearing advance payment

to the contractor of the amounts stated in the Contract Data, against provision by
the contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled banks, in the name as stated in the Contract Data in amounts equal to the
advance payment. The guarantee shall remain effective until the advance payment
has been repaid, but the amount of the guarantee shall be progressively reduced by
the amounts repaid by the contractor.

32.3 The rate of interest chargeable shall be as per Contract Data.

32.4 The construction machinery advance, if applicable, shall be limited to 80% of the
cost of construction machinery and admissible only for new construction
machinery.

32.5 The advance payment shall be recovered as stated in the Contract Data by deducing
proportionate amounts from payment otherwise due to the Contractor. No account
shall be taken of the advance payment or its recovery in assessing valuations of
work done, variations, price adjustments, compensation events, or liquidated
damages.

Page - 49 -



33. Secured Advance
33.1 Payment of Secured Advance shall be applicable if provided in the Contract Data.
33.2 If applicable, the Engineer shall make advance payment against materials intended

34.

for but not yet incorporated in the Works and against provision by the contractor of
an unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank,
in the name as stated in the Contract Data, in amounts equal to the advance
payment. The guarantee shall remain effective until the advance payment has been
adjusted, but the amount of the guarantee shall be progressively reduced by the
amounts adjusted by the contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated

in the Contract Data.

3.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

Payment Certificates
The payment to the contractor will be as follows for construction work:

(2)

(b)

(©)

(d)

(e)

)

(2

The Contractor shall submit to the Engineer monthly statements of the value of the
work executed less the cumulative amount certified previously, supported with
detailed measurement of the items of work executed.

The Engineer shall check the Contractor’s monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed:

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.
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3S.

(h) Payment of intermediate certificate shall be regarded as payments by way of

)

advance, against the final payment and not as payments for work actually done and
completed.

Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or be
considered as an admission of the due performance of the contractor any part
thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract

Completion Certificate
35.1 A Completion Certificate in the prescribed format in Contract Data shall be issued

by the Engineer-in-Charge after physical completion of the Work.

35.2 After final payment to the Contractor a Final Completion Certificate in the

prescribed format in the Contract Data shall be issued by the Engineer-in Charge.

36. Final Account
36.1 The Contractor shall supply the Engineer with a detailed account of the total

amount that the Contractor considers payable for works under the Contract within
21 days of issue of certificate of physical completion of works. The Engineer shall
issue a Defects Liability Certificate and certify any payment that is due to the
Contractor within 45 days of receiving the Contractor’s account if it is correct and
complete. If the account is not correct or complete, the Engineer shall issue within
45 days a schedule that states the scope of the corrections or additions that are
necessary. If the Account is still unsatisfactory after it has been resubmitted, the
matter shall be referred to the Competent Authority as defined in the Contract Data,
who shall decide on the amount payable to the Contractor after hearing the

Contractor and the Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of

Completion as provided in clause 32.1 above, the Engineer shall proceed to finalize

the account and issue a payment certificate within 28 days.

Page - 51 -



37.

38.

39.

F. Other Conditions of Contract

Currencies

All payments will be made in Indian Rupees.

Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing
the staff and the numbers of the several classes of labour from time to time
employed by the Contractor on the Site and such other information as the Engineer
may require.

Compliance with Labour Regulations

39.1 During continuance of the Contract, the Contractor and his Sub Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the, State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either
by the State or the Central Government or the local authority. Salient features of
some of the major labour laws that, are applicable to construction industry are
given in the Contract Data. The Contractor shall keep the Employer indemnified in
case any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made their
under, regulations or notifications including amendments, If the Employer is
caused to pay or reimburse, such amounts as may .be necessary to cause or
observe, or for non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct from
any money due to the Contractor including his amount of performance security.
The Employer/Engineer shall also have right to recover from the Contractor any
sum required or estimated to be required for making good the loss or damage

suffered by the Employer. The employees of the Contractor and the Sub Contractor
in no case shall be treated as the employees of the Employer at any point of time.
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40. Audit and Technical Examination

41.

Government shall have the right to cause an audit and technical examination of the
works and the final bill of the contract including all supporting vouchers abstract etc to
be made after payment of the final bill and if as a result of such audit and technical
examination any sun is found to have been overpaid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done under the
contract and found not to; have been executed, the Contractor shall be liable to refund
the amount of overpayment and it shall be lawful for Government to recover the same
from him in the manner prescribed in clause 24 above and if it is found that the
Contractor was paid less than what was due to him, under the contract in respect of any
work executed by him under it, the amount of such under payment shall be duly paid by
Government to the Contractor.

Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern, dies during

42.

the currency of the contract or becomes permanently incapacitated, where the surviving
partners are only minors, the contract shall be closed without levying any
damages/compensation as provided for in clause 28.2 of the contract agreement
However, if the competent authority is satisfied about the competence of the survivors,
then the competent authority shall enter into a fresh agreement for the remaining work
strictly on the same terms and conditions under which the contract was awarded.
Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the place
where this agreement is entered into. No other jurisdiction shall be applicable.

[End of GCC]
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Contract Data

Clause Particulars Data
reference
1.14 Employer Executive Director
Jabalpur Smart City Limited
Jabalpur (MP)
1.15 Engineer
1.16 Engineer in Charge
1.12 Stipulated period of completion One year
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & contact details of the Contractor As per Annexure H
Address & contact details of the Employer/ Engineer- | At the Office of Jabalpur Smart City
phone, Fax, email. Limited Jabalpur (MP)
5 Subcontracting permitted for the Contract Value More than Rs.  Lakhs
6 Technical Personnel to be provided the contractor— | As per Annexure - [ (Format [-3)
requirement, &
Penalty, if required Technical Personnel not employed Rs.
10 Specifications As per Annexure E
Drawings As per Annexure N
12 Competent Authority for deciding dispute under Dispute
Resolution System
Appellate Authority for deciding dispute under Dispute
Resolution System
13 Period for submission of updated construction program
Amount to be withheld for hot submitting construction | Rs.
program in prescribed period
14 Competent Authority for granting Time Extension.
15 Milestones laid down for the contract Yes No
If Yes, details of Milestones As per Annexure - O
Liquidated damage As per Annexure - P
17 List of equipment for lab As per Annexure - Q
Time to establish lab
Penalty for not establishing field Laboratory Rs per month for the delay
18 Defect Liability Period ____ months after physical
completion of work
21 Competent Authority for determining the rate
27 Any other condition for breach of contract
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Contract Data

Clause Particulars Data
reference
28 Penalty Penalty Shall include
(a) Security deposit as per clause 30 of General
Conditions of Contract and
(b Liquidated Damages imposed as per clause 15 or
Performance Security (Guarantee) including Additional
Performance Security (Guarantee), if any, as per clause 29
of General Conditions of Contract, whichever is higher
29 Performance guarantee (Security) Till issue of physical Completion Certificate as per
shall be valid up to Clause 35.1
30 Security Deposit to be deducted At the rate of 5%.
from each running bill
Maximum limit of deduction of Up to 5% of Final Contract Amount.
Security Deposit
31 Price Adjustment formula and As per Annexure R
procedure to calculate The price Adjustment shall apply only in respect of
Cement, Steel, Bitumen and POL components
31.1 Price adjustment shall be Price Adjustment shall be applicable only in case where
(D applicable the amount in NIT is more than Rs. 10 (Ten) Crores. This
clause shall not have any bearing with the Contract
Amount.
32:1 Mobilization and No Mobilization and Construction Machinery Advance
Construction Machinery Advance payable .
Applicable
32.2 If yes, Unconditional Bank In the format prescribed in Annexure - S
Guarantee
32.3 If yes, Rate of interest 10% annual simple interest
chargeable on advances
32.4 If yes, Type & Amount of 1. Mobilization advance - Not more than ... % of contract
Advance payment that can be paid amount
2. Construction Machinery Advance — Not more than ...
% of contract amount
32.5 If yes, Recovery of advance Recovery of Mobilization and/or Construction Machinery
32 payment advance shall commence when 10% of the Contract

Amount is executed and recovery of total advance shall be
done on pro-rata basis and shall be completed by the time
work equivalent to 80% of the Contract Amount is
executed.

In addition to the recovery of principal amount, recovery
of interest shall be carried out as calculated on the
outstanding amount of principal at the close of each month.
The interest shall be accrue from the day of payment of
advance and the recovery of interest shall commence when
10% of the Contract Amount is executed and shall be
completed by the time work equivalent to 80% of the
Contract Amount is executed.
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Contract Data

Clause Particulars Data
reference
33 33.1 secured Advance Applicable No Secured Advance payable.

33.2 if yes, Unconditional Bank | In the format prescribed in Annexure —T

Guarantee
33.2 if yes, Amount of Secured | 75% of value of material as determined by the Engineer

Advance : in Charge
33.3 if yes, Conditions for secured | a) The materials are in-accordance with the specification

advance . for Works;

b) Such materials have been delivered to site, and are
properly stored and protected against damage, or
deterioration to the satisfaction of the Engineer. The
contractor shall store the bulk material in measurable
stacks.;

c¢) The Contractor’s records of the requirements, orders,
receipt and use of materials are kept in a form approved by
the Engineer and such records shall be available for
inspection by the Engineer;

d) The contractor has submitted with his monthly
statement the estimated value of the materials on site
together with such documents as may be required by the
Engineer for the purpose of valuation of the materials and
providing evidence of ownership and payment thereof;

e) Ownership of such materials shall be deemed to vest in
the Employer for which the Contractor

has submitted an Indemnity Bond in an acceptable
format; and

) The quantity of materials are not excessive and shall be
used within a reasonable time as determined by the

Engineer.
33.4 if yes, Recovery of Secured | The advance shall be repaid from each succeeding
advance monthly payments to the extent materials [for which
advance was previously paid) have been incorporated into
the Works.
35 Completion  certificate - after | As per Annexure - U
physical completion of the Work
Final Completion Certificate — | As per Annexure-V
after final payment on completion of
the Work
36 Competent Authority
39 Salient features of some of the | As per Annexure - W
majorlabour laws that are applicable
41 Competent Authority
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ANNEXURE—N
(See clause 10 of Section 3— GCC)

Drawings
List of drawings -
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ANNEXURE—O
(See clause 15 of Section 3 -GCC)

Details of Milestones
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ANNEXURE—P
(See clause 15 of Section 3-GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor, the Employer shall retain an amount from the sums payable and

due to the contractor as per following scale -

1.

11.

1il.

1v.

Slippage up to 25% in financial target during the milestone under consideration 2.5% of

the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone under
consideration - 5% of the work remained unexecuted in the related time span.

Slippage exceeding 50% but Up to 75% in financial target during the milestone under
consideration -7.5% of the work remained unexecuted in the related time span,.

Slippage exceeding 75% in financial target during the milestone under consideration-

10% of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones,

delays which are not attributable to the Contractor shall be considered. The slippage on
any milestone is if made good in subsequent milestones or at the time of stipulated
period of completion, the amount retained as above shall be refunded. In case the work
1s not completed within the stipulated period of completion along with all such
extensions which are granted to the Contractor for either Employer’s default or Force
Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per day
of delay limited to a maximum of 10% of contract price. The decision of Superintending

Engineer shall be final and binding upon both the parties.

Annexure — Q
(See clause 17 of Section 3 GCC)
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List of Equipment for Quality Control Lab
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ANNEXURE - R
(See clause 31 of Section 3 -GCC)

PRICE ADJUSTMENT

The formulas for adjustment of price are as follow:

R =

Value of work as defined in Clause 31.2(3) of General Conditions of Contract

Weightages* of component in the work

S.No. Component Percentage of
Component in the work
1. Cement -P,
2. Steel -P;
3. Bitumen —Py
4, POL Ps

*k

Weightages of various components of the work shall be as determined by the competent
Technical authority.

Adjustment for cement component

Note:

(ii)

Vc=
Vc=
C0=

C1=

Pe=

Price adjustment for increase or decrease in the cost of cement procured by the
contractor shall be paid in accordance with the following formula:

0.85 x Pc/100 X R x (Cl-Co)/Co

increase or decrease in the cost of work during the month under Consideration due
to changes in rates for cement.

The all India wholesale price index for Grey cement on the date of opening of Bids as
published by the Ministry of Industrial Development, Government of India, New Delhi
(www.eaindustry.nic.in)

The all India average wholesale price Index for grey cement for the month under
consideration as published by Ministry Government of India, New Delhi. (www.
eaindustry.nic.in)

Percentage of cement component of the work

For the application of this clause, index of Grey Cement has been chosen to represent
Cement group.

Adjustment of steel component
Price adjustment for increase or decrease in the cost of steel procured by the Contractor
shall be paid in accordance with the following formula:

(iil)

Page - 61 -



Vs
V5=

0.85 x Ps x /100 x R x (S1-S,)/S,

Increase or decrease in the cost of work during the month under consideration due
to changes in the rates for steel.

The all India wholesale price index for steel (Bars and Rods) on the date of opening of
Bids as published by the Ministry of Industrial Development, Government of India,
New Delhi (www.eaindustry.nic.in)

The all India average wholesale price index for steel (Bars and Rods) for the month
under consideration as published by Ministry of Industrial Development, New Delhi
(www.eaindustry.nic.in)

Percentage of steel component of the Work.

Note :For the application of this clause, index of Bars and Rods has been chosen to represent steel

group.

Adjustment bitumen component
Price adjustment for increase or decrease is the cost of bitumen shall be paid in accordance
with the following formula:

(iv)

Vb=
Vb=

Bo=

Bi=

Py =

0.85xPy,/100xRx(B-Bo/B,

Increase or decrease the cost of work during the month under consideration due to
changes in rates for bitumen.

The official retail price of bitumen at the I0C depot at nearest center on the date of
opening of Bids.

The official retail price of bitumen of IOC depot at nearest center for the 15" day of
the month under consideration.

Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component
Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in
accordance with the following formula:

(V)

Vf=

0.85x P¢/100xRx(Fi—F,)/Fo

Increase or decrease in the cost of work during the month under consideration due
to changes in rates for fuel and lubricant.

The official retail price of High speed Diesel (HSD) a the existing consumer pumps of
IOC at nearest center on the date of opening of Bids.

The official retail priee of HSD at the existing consumer pumps of IOC at nearest
center for the 15th day of month of the under consideration.

Percentage of fuel and lubricants component of the work.

Note: For the application of this douse, the price of High Speed Diesel has been chosen to represent
fuel and lubricants group.

Page - 62 -



Annexure -S
(See clause 32 of Section 3-GCC)

Bank Guarantee Form for Mobilization and Construction Machinery Advance
To
[name of Employer)

[address of Employer]
[name of Contractor)

In accordance with the provisions of the General Conditions of Contract, clause 31
(“Mobilization and Construction Machinery Advance”) of the above-mentioned Contract
[name and address of Contractor] (hereinafter called “the Contractor”)

shall deposit with [name of Employer) a bank guarantee to guarantee his proper
and faithful performance under the said Clause of the Contract in an amount of
[amount of Guarantee]* [in words].

We, the (bank of financial institution], as instructed by the Contractor.,
agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely,
the payment to (name of Employer] on his first demand without whatsoever
right of obligation on our part and without his first claim to the Contractor, in the amount not
exceeding ‘[amount of guarantee]* [in words].

We further agree that no change or addition to or other modification of the terms of the
Contractor or Works to be performed thereunder or of any of the Contract documents which may
be made between [name of Employer] and the Contractor, shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any such change,
addition or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment
under the contract until [name of Employer] receives full repayment of the
same amount from the Contractor.

Yours truly,

Signature and Seal:
Name of Bank/Financial Institution:
Address:

Date:

An amount shall be inserted by the Bank or Financial Institution representing the amount of
the Advance Payment and denominated in Indian Rupees.

Annexure -T
(See clause 33 of Section 3 -GCC)
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Bank Guarantee Form for Secured Advance

INDENTURE FOR SECURED ADVANCES
This indenture made the day of 20__ BETWEEN

(hereinafter called the contractor which expression shall where the context so admits or implies be
deemed to include his executors, administrators and assigns) or the one part and the Employer of
the other part.

Whereas by an agreement dated (hereinafter called the said agreement)

the contractor has agreed.

AND WHEREAS the contractor has applied to the Employer that he may be allowed advanced
on the security of materials absolutely belonging to him and brought by him to the site of the works
the subject of the said agreement for use in the construction of such of the works as he has
undertaken to executive at rates fixed for the finished work (inclusive of the cost of materials and
labour and other charges)

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees

on the security of materials the quantities and other particulars

of which are detailed in Accounts of Secured Advance attached to the Running Account Bill for the
said works signed by the Contractor on and the Employer has reserved to himself the
option of making any further advance or advances on the authority of other materials brought by
the Contractor to the site of the said works.

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees on or before the execution of these presents
paid to the Contractor by the Employer (thereceipt where of the Contractor doth hereby
‘acknowledge) and of such further advances (if any) as may be made to him as a for said the
Contractor doth hereby covenant and agree with the President and declare as follows:

That the said sum of Rupees so advanced by the Employer to

(1) the Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be
employed by the Contractor in or towards expending the execution of the said works and for

no other purpose whatsoever.
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(2) That the materials details in the said Account of Secured Advances which have been offered
to and accepted by the Employer as security are absolutely the Contractor’s own propriety
and free from encumbrances of any kind and the contractor will not make any application for
or receive a further advance, on the security Of materials which are not absolutely his own
property and free from encumbrances of any kind and the Contractor indemnified the
Employer against all claims to any materials in respect of which an advance has be made to
him as aforesaid.

(3) That the materials detailed in the said account of Secured Advances and all other materials
on the security of which any further advance or advances may here after be made as
aforesaid (hereafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Engineer.

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for
the proper watch, safe custody and protection against all risks of the said materials and that
until used in construction as aforesaid the said materials shall remain at the site of the said
works in the Contractor’s custody and on his own responsibility and shall at all times be open
to inspection by the Engineer or any officer authorized by him. In the event of the said
materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated
in a greater degree than is due to reasonable use and wear thereof the Contractor will
forthwith replace the same with other materials of like quality or repair and make good the
same required by the Engineer.

(5) That the said materials shall not be removed from the site of the said works except with the
written permission of the Engineer or an officer authorized by him on that behalf.

(6) That the advances shall be repayable in full when or before the Contract receives payment
from the Employer of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to
the Contractor on account of work done than on the occasion of each such payment the
Employer-will be at liberty to make a recovery from the Contractor’s bill for such payment by
deducting there from the value of the said materials than actually used in the construction

and in respect of which recovery has not been made previously, the value for this purpose
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(7)

(8)

being determined in respect of each description of materials at the rates at which the
amounts of the advances made under these presents were calculated.

That if the Contractor shall at any time make any default in the performance or observance
in any respect of any of the terms and provisions of the said agreement or of these presents
the total amount of the advance or advances that may still be owing of the Employer shall
immediately on the happening of such default were payable by the Contractor to be the
Employer together with interest thereon at twelve percent per annum from the date or
respective dates of such advance or advances to the date of repayment and with all costs,
charges, damages and expenses incurred by the Employer in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor and
the Contractor hereby covenants and agrees with the Employer to reply and pay the same
respectively to him accordingly.

That the Contractor hereby charges all the said materials with the repayment to the

Employer of the said sum of Rupees and any further

sum of sums advanced as aforesaid and all costs, charges, damages and expenses payable
under these presents PROVIDED ALWAYS and it is hereby agreed and declared that
notwithstanding anything in the said agreement and without prejudice to the power
contained therein if and whenever the covenant for payment and repayment here-in-before
contained shall become enforceable and the money owing shall not be paid in accordance
there with the Employer may at any time thereafter adopt all or any of the following courses
as he may deem best:

(a) Seize and utilize the said materials or any part thereof in the completion of the said
works on behalf of the contractor in accordance with the provision in that behalf
contained in the said agreement debiting the contractor with the actual cost of
effecting such completion and the amount due to the contractor with the value of
work done as if he had carried it out in accordance with the said agreement and at
the rates thereby provided. If the balance is against the contractor, he is to pay same

to the Employer on demand.
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(b) Remove and sell by public auction the seized materials or any part thereof and out of
the moneys arising from the sale retain all the sums aforesaid repayable or repayable
to the Employer under these presents and pay over the surplus (if any) to the

Contractor.

(C) Deduct all or any part of the moneys owing out of the security deposit or any sum

due to the Contractor under the said agreement.

(9) That except in the event of such default on the part of the contractor as aforesaid interest on

the said advance shall not be payable.

(10)  That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which
has not been here-in-before expressly provided for the same shall be referred to the
Employer whose decision shall be final and the provision of the Indian Arbitration Act for the

time being in force shall apply to any such reference.
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Annexure - U

(See clause 35 of Section 3 -GCC)

Physical Completion Certificate
Name of Work:

Agreement NO ... Date .o
AMOUNT OF CONTIACT RS ..iiiiiieiiiiiiet ettt et e s e e s e e e nee e e saneeas
N T L=l o) A (=T Tor YT UPPRP
USEA IMB NO. ittt et st e e st e e st e e e et bt e s eab e e e e e beeeennbeeesnreeesnee
Last measurement recorded

a. Page No. & MB No.

b. Date
Certified that the above mentioned work was physically completed on .......ccccuuueee... (date) and
taken over on ...cccoeeeeieiiiiniinnnn. (date) and that | have satisfied myself to best of my ability that the

work has been done properly.
Date of issue

Executive Engineer
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Annexure-V

(See clause 35 of Section 3-GCC)

Final Completion Certificate
Name of Work:

ABreement NO ...cooeiieeiiieiieeceeee e Date .o,
N T e Lol o) A <=1 otV PP SPPTP
USEA IMB INO. ittt ettt et e e e bt e e e ettt e e et e e e e aab e e e e eabee s sabbeeeeabaeesannnee s
Last measurement recorded

a: Page No. & MB No.

b. Date

AZreemMENTEA AMOUNT RS .uuuiiiiiiiiiieieieeeieceeeeeeeerer s e e e e e e eeeeeeeeeeeesesas s s aaa b raraeeeeeeeeasaneees
Final Amount paid t0 CONTraCtOr RS. ..ciueiiviiiiiiiiiiiiiiiiiiiie i e eeeeeeeeeee e seeeeerar b se s e e seeeeeeeeeseeesennes
Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.
Date of issue

Executive Engineer



a)

b)

d)

f)

g)

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923 The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed the prescribed
minimum vyears (say, five years) of service or more or on death the rate of prescribed
minimum days’(say, 15 days) wages for every completed year of service. The Act is
applicable to all establishments employing the prescribed minimum number (say, 10) or
more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly
contributions by the Employer plus workers at the rate prescribed (say, 10% or 8.33%), The
benefits payable under the Act are:

i Pension or family pension on retirement or death as the case may be.

ii. Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare
measures to be provided by the Contractor to contract labour and in case the contractor fails
to provide, the same are required to be provided, by the Principal Employer by Law.. The
principal Employer is required to take certificate of Registration and the Contractor is
required to take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ prescribed minimum (say
20) or more contract labour.

‘Minimum Wages Act 1948; - The Employer is to pay not less than the Minimum Wages fixed
by appropriate Government as per provisions of the Act if the employment is a scheduled
employment. Construction of buildings, roads, runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid
when it will be paid and what deductions can be made from the wages of the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of
equal nature to male and female workers and for not making discrimination against female
employees in the matters of transfers, training and promotions etc.
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j)

k)

o)

Payment of Bonus Act 1965: - The Act is applicable to all establishments employing
prescribed minimum (say, 20) or more workmen. The Act provides for payments of annual
bonus within the prescribed range of percentage of wages to employees drawing up to the
prescribed amount of wages, calculated in the prescribed manner. The Act does not apply to
certain establishments. The newly set-up establishments are exempted for five years in
certain circumstances. States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for
resolution of industrial disputes, in what situations a strike or lock-out becomes illegal and
what are the requirements for laying off or retrenching the employees or closing down the
establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in the Act
and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of
workmen and Employers. The Trade Unions registered under the Act have, ‘been given
certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulations of employment of children in all other occupations and processes. Employment
of child labour is prohibited in building and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act
1979: - The Act is applicable to an establishment which employs prescribed minimum (say,
five) or more inter-state migrant workmen through an intermediary (who has recruited
workmen in one state for employment in the establishment situated in another state). The
Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as Housing, Medical-Aid, Traveling expenses
from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of
Service) Act 1996 and the Cess Act of 1996 - All the establishments who carry on any building
or other construction work and employs the prescribedminimum (say, 10) or more workers
are covered under this Act. All such establishments are required to pay cess at the rate not
exceeding 2% of the cost of construction as may be modified by the Government. The
Employer of the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-aid facilities,
ambulance, housing accommodations for workers near the work place etc. The Employer to
whom the Act applies has to obtain a registration certificate from the Registering Officer
appointed by the Government.
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p)

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual earned
leave and rendering information regarding accidents or dangerous occurrences to
designated authorities. It is applicable to premises employing the prescribed minimum (say,
10) persons or more with aid of power, or another prescribed minimum (say, 20) or more
persons without the aid of power engaged in manufacturing process.
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SECTION 3
Conditions of Contract
Part — Il Special Conditions of Contract [SCC]
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SECTION 4
BILL OF QUANTITIES (BOQ)

Probable Amount of Contract:
(RS T N T={0 ] <) PO U PTPPTRRIN
(RSN WWOKAS) wetrriieiiieeieiiee ittt ettt e e e e ee st er e e e e e eeeeeseessesassbasbaareeesaaesessesesannssssssrreeeneeeeas
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ESTIMATE

SITC of A.C. at manas Bhawan Smart City Office Right Side Wing Jabalpur

Sr. No.

Item - Description

Qty

Unit

Rate

Amount

VRV/VRF SYSTEM

1.0

HIGH SIDE EQUIPMENT

Scope of Supply of Air Cooled Type VRV/VRF
OUTDOOR UNITS

The Outdoor / Condensing unit comprising of
Variable Speed type Scroll compressor's,
condenser coil, Variable Speed Condenser fan
(Propeller / Axial), High / Low pressure switches,
Inter  connected Refrigerant  Pipings  etc.
Microprocessor based Electrical Control Panel
suitable for Indoor and Outdoor (Condnesring) Unit
with Controls of Voltage, Current, Phase Indicators,
Continous Voltage Scanner, - make diakin

Actual Capacity - 20 HP

Nos

603750

603750

2.0

LOW SIDE / INSTALLATION OF MAIN
EQUIPMENT OF VRV/VRF SYSTEMs Scope of
Installation of Air Cooled Type OUTDOOR
UNITS wi i ifti

Actual Capacity - 20 HP

Nos

48300

48300

3.0

REFRIGERANT PIPING & CABLING

0

MS Structure for all outdoor units "C" Channel with
rubber pads etc.

Mos

18975

18975

Topping up / Recharging of Refrigerant Gas and Oil

charge.make Honey Well / Dupont

LOT

24438

24438

695463

GRAND TOTAL
- _..b\ Nt q'

xecutive Engineer
labalpur Smart City Limited

e

Sub-Engineer
labalpur Smart City
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SECTION 5
AGREEMENT FORM

AGREEMENT

This agreement, made on the day of between:

(name and address of Employer) (hereinafter called “ the Employer)

and (name and address of contractor) hereinafter

called “the Contractor’ of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of Contract) (hereinafter
called “the Works”) and the Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a cost of Rs..........

NOW THIS AGREEMENT WITNESSED as follows:

1. In this Agreement, words and expression shall have the same meaning as are respectively
assigned to them in the conditions of contract hereinafter referred to and they shall be
deemed to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein Contract Price or such
other Sumas may become payable under the provisions of the Contract at the times and in
the manner prescribed by the Contract.

4, The following documents shall be deemed to form and be ready and construed as part of this
Agreement viz.

i Letter of Acceptance

ii.  Contractor’s Bid

iii.  Condition of Contract: General and Special -

iv.  Contract Data

v.- Bid Data

vi. Drawings

vii.  Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the
day and year first before written.

The Common Seal of was hereunto affixed in
the presence of:
Signed, Sealed and Delivered by the said in the presence of:

Binding Signature of Employer
Binding Signature of Contractor
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Check List

S.No. Item/Document Required Page No.
1 Authorized Dealer Certificate .
2 PAN No. & TIN No.
3 Experience of HVAC/VRF's System work.
experience of having successfully executed: -
a) Three similar works, each costing not less than the amount equal to 20%
of the probable amount of contract during the last 3 financial years; or
4 b) Two similar works, each costing not less than the amount equal to 30%
of the probable amount of contract during the last 3 financial years; or
C) One similar work of aggregate cost not less than the amount equal to
50% of the probable amount of contract in any one financial year during the last
3 financial years;
5 ii. Average annual construction turnover on the construction works not les
than 50% of the probable amount of contract during the last 3 financial years.
iii. Executed similar items of work in any one financial year during the last 3
6 financial years, which should not be less than the minimum, physical
requirement, if any, fixed for the work.
7 EMD No. & Bank Name

I hereby declare that the information given above is truth from the best of my kvOwledge & Belief.

Seal & Sigh of Bidder
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